

Squire Mech Engineering Pvt Ltd

Contract BOQ Report

Project : 179-1-KANDY CITY WASTE WATER,
 Quotation No : RSC-C/PC/JICA/KCWMP/2013/01
 Currency : LKR

Item No	Description	BOQ Type
	BILL 01 - PRELIMINARIES	
1.1	Contractors temporary site offices including provision of all faci	BOQ
1.2	Engineers site offices - 6A.7.3	BOQ
1.3	Engineer and Engineers supervision staff transportation - 6A.7.4	BOQ
1.4	Assistance to the Engineer for supervision - 6A.7.5	BOQ
1.5	Maintenance of Engineers office(s) - including payment of water,	BOQ
1.6	Allow for implementing health, safety and environmental plan.	BOQ
1.7	Allow for site sign boards , barricades, lights, warning signs and s	BOQ
1.8	Purchase of Engineers mobile phones (Prime cost of mobile pho	BOQ
1.9	Payment of monthly bills for mobile phones in 1.8 (monthly ch	BOQ
1.1	Allow for Approvals/ Permits from Authorities as required -6A.5	BOQ
1.11	Testing of sanitary drain and grey water lines - 6B.9	BOQ
1.12	Clearing of site including removal of debris during and on comp	BOQ
1.13	Allow for sundries, project kickoff , notifications to customers, j	BOQ
1.14	Allow for skill development of plumbers by professional plumbe	BOQ
1.15	Allow for Mobilizing and demobilizing at 9205 properties includ	BOQ
1.16	Allow for plugging and decommissioning of (9205) existing syste	BOQ
1.17	Recording (Photographs) condition of existing structures in the	BOQ
	BILL 02 - DESIGNS	
2.1	Allow for collection of design information, obstacle survey, inve	BOQ
2.2	Allow for topographic survey in all terrain patterns (L.S and flat	BOQ
2.3	Review of concepts, design criteria , guidance drawings , study r	BOQ
2.4	Hydraulic analysis and detailed design of property connections i	BOQ
2.5	Hydraulic analysis and detailed design of internal property sewe	BOQ
2.6	Submittals (6A.4 and 6B.11) - As Built documentation	BOQ
2.7	Maintenance instruction manual (MIM)	BOQ
	BILL 03 - SUPPLY & CONSTRUCTION	
T01.3.01.R.50	Supply and installation of complete wastewater collection prop	BOQ
T01.3.01.R.80	Supply and installation of complete wastewater collection prop	BOQ
T01.3.01.R.100	Supply and installation of complete wastewater collection prop	BOQ
T01.3.04.I.80	Supply and installation of complete waste water internal proper	BOQ
T01.3.04.I.100	Supply and installation of complete waste water internal proper	BOQ
T01.3.2	Supply and installation of complete wastewater property conne	BOQ
T01.3.4a	Supply and installation of complete waste water internal proper	BOQ
T01.3.4b	Supply and installation of complete waste water internal proper	BOQ
T01.3.5	Supply and installation of complete waste water property conne	BOQ

T01.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T01.3.7	Commissioning of all the newly installed property connection sy	BOQ
T02-3.01.R.50	Supply and installation of complete wastewater collection prop	BOQ
T02-3.01.R.80	Supply and installation of complete wastewater collection prop	BOQ
T02.3.01.R.100	Supply and installation of complete wastewater collection prop	BOQ
T02.3.04.I.100	Supply and installation of complete waste water internal proper	BOQ
T02.3.2	Supply and installation of complete wastewater property conne	BOQ
T02.3.5	Supply and installation of complete waste water connection to	BOQ
T02.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T02.3.7	Commissioning of all the newly installed property connection sy	BOQ
T03.3.04.I.80	Supply and installation of complete waste water internal proper	BOQ
T03.3.2	Supply and installation of complete wastewater property conne	BOQ
T03.3.5	Supply and installation of complete waste water property conne	BOQ
T03.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T03.3.7	Commissioning of all the newly installed property connection sy	BOQ
T04-3.01.R.50	Supply and installation of complete wastewater collection prop	BOQ
T04-3.01.R.80	Supply and installation of complete wastewater collection prop	BOQ
T04-3.01.R.100	Supply and installation of complete wastewater collection prop	BOQ
T04.3.04.I.100	Supply and installation of complete waste water internal proper	BOQ
T04.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T04.3.7	Commissioning of all the newly installed property connection sy	BOQ
T05-3.01.R.50	Supply and installation of complete wastewater collection prop	BOQ
T05-3.01.R.80	Supply and installation of complete wastewater collection prop	BOQ
T05.3.01.R.100	Supply and installation of complete wastewater collection prop	BOQ
T05.3.04.I.50	Supply and installation of complete waste water internal proper	BOQ
T05.3.04.I.100	Supply and installation of complete waste water internal proper	BOQ
T05.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T05.3.7	Commissioning of all the newly installed property connection sy	BOQ
T06-3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T06.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T06.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T06.3.5	Supply and installation of complete waste water property conne	BOQ
T06.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T06.3.7	Commissioning of all the newly installed property connection sy	BOQ
T07.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T07.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T07.3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T07.3.04-I-80	Supply and installation of complete waste water internal proper	BOQ
T07.3.04-I-100	Supply and installation of complete waste water internal proper	BOQ
T07.3.5	Supply and installation of complete waste water property conne	BOQ
T07.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T07.3.7	Commissioning of all the newly installed property connection sy	BOQ
T08-3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T08-3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T08-3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T08.3.04-I-80	Supply and installation of complete waste water internal proper	BOQ

T08.3.2	Supply and Installation of complete wastewater collection prop	BOQ
T08.3.5	Supply and installation of complete waste water connection to	BOQ
T08.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T08.3.7	Commissioning of all the newly installed property connection sy	BOQ
T09.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T09.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T09.3.5	Supply and installation of complete waste water connection to	BOQ
T09.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T09.3.7	Commissioning of all the newly installed property connection sy	BOQ
T10.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T10.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T10.3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T10.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T10.3.7	Commissioning of all the newly installed property connection sy	BOQ
T11.3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T11.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T11.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T11.3.04-I-100	Supply and installation of complete waste water internal proper	BOQ
T11.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T11.3.7	Commissioning of all the newly installed property connection sy	BOQ
T12.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T12.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T12.3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T12.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T12.3.7	Commissioning of all the newly installed property connection sy	BOQ
T13.3.01-R-80	Supply and installation of complete wastewater collection prop	BOQ
T13.3.01-R-50	Supply and installation of complete wastewater collection prop	BOQ
T13.3.01-R-100	Supply and installation of complete wastewater collection prop	BOQ
T13.3.4	Supply and installation of complete waste water internal proper	BOQ
T13.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T13.3.7	Commissioning of all the newly installed property connection sy	BOQ
T15.3.1	Supply and installation of complete wastewater collection prop	BOQ
T15.3.4	Supply and installation of complete waste water internal proper	BOQ
T15.3.4a	Supply and installation of complete waste water internal proper	BOQ
T15.3.5	Supply and installation of complete waste water property conne	BOQ
T15.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T15.3.7	Commissioning of all the newly installed property connection sy	BOQ
T16.3.1	Supply and installation of complete wastewater collection prop	BOQ
T16.3.6	Supply and encasement of sanitary drains (Property sewers) as r	BOQ
T16.3.7	Commissioning of all the newly installed property connection sy	BOQ
	BILL 05 - PROVISIONAL SUMS	
5.1	Performance (Bond) security	BOQ
5.2	All risk Insurance for work	BOQ
5.3	Third party insurance	BOQ
5.4	Professional Indemnity	BOQ
5.5	Additional testing of materials and workmanship of works by th	BOQ

5.6	Public announcements made by Employer/ Engineer on the project	BOQ
5.7	Project plaque, Kickoff meeting activities ordered by the Employer	BOQ
5.8	Payment for clerical staff assisting the Engineer	BOQ
5.9	Payment for purchase of BS/ISO/SLS/ASTM , specifications , text books	BOQ
5.1	Payment for minor repairs , rehabilitation , or modifications to existing structures	BOQ
5.11	Additional restoration , reinstatement of structures, extra to contract	BOQ
5.12	Payment to DAB , the Employers contribution only	BOQ
5.13	Allow for payments to relevant authorities for the services they provide	BOQ
5.14	Community group meetings in Low income areas to get community support	BOQ
	BILL 06 - NON BILLABLE	
	<u>06.1 Staff Accommodation</u>	
06.1.1	House Rent - GBSP Jayawardane	BOQ
	<u>06.2 Site Office</u>	
06.2.1	Site Office - B M Hamza	BOQ
	<u>06.3 Yard and Stores</u>	
06.3.1	Yard and Stores - B L G Fernando	BOQ
	<u>06.4 Vehicle Hiring</u>	
06.4.1	Vehicle Hiring - KJ-6783	BOQ
	BILL 07 - VO	
	<u>VO2 - Supply of Vehicle</u>	
VO2.1	Supply of Vehicle PI-3654	variation
	Total	

Billable Type	Qty	Unit	Rate
Measure and Pay	1	Item	0
Measure and Pay	0.06	Item	20,834,450.00
Measure and Pay	4.33	month	832,000.00
Measure and Pay	42.7	month	153,400.00
Measure and Pay	0.3	month	123,500.00
Measure and Pay	18	Item	126,100.00
Measure and Pay	0.37	Item	14,079,000.00
Measure and Pay	10	Nr	0
Measure and Pay	16.07	month	33,900.00
Measure and Pay	0.36	Item	1,365,000.00
Measure and Pay	0.39	Item	15,945,361.00
Measure and Pay	0.5	Item	13,104,000.00
Measure and Pay	0.05	Item	2,860,000.00
Measure and Pay	0.97	Item	520,000.00
Measure and Pay	0.47	Item	10,309,600.00
Measure and Pay	0.64	Item	10,309,600.00
Measure and Pay	1	Item	2,871,960.00
Measure and Pay	0.3	Item	6,416,341.65
Measure and Pay	0.2	Item	14,927,693.31
Measure and Pay	1	Item	0
Measure and Pay	0.2	Item	19,998,079.80
Measure and Pay	0.47	Item	8,020,427.06
Measure and Pay	0.94	Item	9,467,785.79
Measure and Pay	1	Item	1,215,216.22
Measure and Pay	125	Nos	124,555.66
Measure and Pay	201	Nos	49,822.26
Measure and Pay	870	Nos	249,111.32
Measure and Pay	6	Nos	586,651.08
Measure and Pay	4	Nos	2,933,255.40
Measure and Pay	0.2	Nos	1,500,000.00
Measure and Pay	0.83	Item	10,017,462.00
Measure and Pay	1	Item	6,365,559.00
Measure and Pay	0.93	Item	2,277,660.00

Measure and Pay	0.5	Item	5,620,900.00
Measure and Pay	1	Item	4,654,800.00
Measure and Pay	16	Nos	119,308.16
Measure and Pay	25	Nos	47,723.26
Measure and Pay	9	Nos	238,616.31
Measure and Pay	3	Nos	2,274,264.67
Measure and Pay	1	Nos	0
Measure and Pay	0.5	Item	418,880.00
Measure and Pay	0.5	Item	548,600.00
Measure and Pay	1	Item	448,744.00
Measure and Pay	1	Nos	1,168,646.00
Measure and Pay	1	Nos	0
Measure and Pay	1	Item	183,260.00
Measure and Pay	0.5	Item	89,800.00
Measure and Pay	1	Item	74,250.00
Measure and Pay	18	Nos	127,347.69
Measure and Pay	123	Nos	50,930.08
Measure and Pay	4	Nos	254,695.38
Measure and Pay	1	Nos	6,471,845.00
Measure and Pay	0.5	Item	1,581,000.00
Measure and Pay	1	Item	1,296,000.00
Measure and Pay	25	Nos	127,506.51
Measure and Pay	46	Nos	51,002.60
Measure and Pay	202	Nos	255,013.01
Measure and Pay	1	Nos	1,973,729.34
Measure and Pay	3	Nos	3,947,458.67
Measure and Pay	0.5	Item	877,800.00
Measure and Pay	1	Item	719,280.00
Measure and Pay	25	Nos	238,606.85
Measure and Pay	10	Nos	119,303.43
Measure and Pay	2	Nos	47,721.37
Measure and Pay	1	Item	183,260.00
Measure and Pay	0.5	Item	199,500.00
Measure and Pay	1	Item	147,424.00
Measure and Pay	9	Nos	121,115.75
Measure and Pay	47	Nos	48,446.30
Measure and Pay	26	Nos	242,231.49
Measure and Pay	1	Nos	276,484.70
Measure and Pay	1	Nos	1,382,423.50
Measure and Pay	1	Item	589,050.00
Measure and Pay	0.5	Item	713,200.00
Measure and Pay	1	Item	584,824.00
Measure and Pay	130	Nos	121,756.36
Measure and Pay	500	Nos	48,702.54
Measure and Pay	305	Nos	243,512.72
Measure and Pay	3	Nos	32,555.53

Measure and Pay	1	Item	4,900,000.00
Measure and Pay	1	Item	1,649,340.00
Measure and Pay	0.5	Item	5,032,400.00
Measure and Pay	1	Item	4,118,040.00
Measure and Pay	179	Nos	47,548.00
Measure and Pay	56	Nos	118,870.00
Measure and Pay	1	Item	366,520.00
Measure and Pay	0.97	Item	3,241,900.00
Measure and Pay	0.97	Item	1,442,320.00
Measure and Pay	10	Nos	118,362.54
Measure and Pay	24	Nos	47,345.01
Measure and Pay	6	Nos	236,725.07
Measure and Pay	1	Item	553,600.00
Measure and Pay	1	Item	455,224.00
Measure and Pay	7	Nos	237,515.45
Measure and Pay	16	Nos	118,757.73
Measure and Pay	62	Nos	47,503.09
Measure and Pay	1	Nos	2,142,489.00
Measure and Pay	1	Item	463,800.00
Measure and Pay	1	Item	379,080.00
Measure and Pay	22	Nos	121,680.77
Measure and Pay	111	Nos	48,672.31
Measure and Pay	71	Nos	243,361.54
Measure and Pay	0.5	Item	867,800.00
Measure and Pay	1	Item	707,944.00
Measure and Pay	254	Nos	48,027.30
Measure and Pay	83	Nos	120,068.25
Measure and Pay	153	Nos	240,136.49
Measure and Pay	0.03	Item	8,255,612.00
Measure and Pay	0.5	Item	2,623,400.00
Measure and Pay	0.96	Item	2,146,504.00
Measure and Pay	4	Item	240,945.00
Measure and Pay	0.1	Item	3,952,178.00
Measure and Pay	0.1	Item	4,200,000.00
Measure and Pay	1	Item	189,805.00
Measure and Pay	0.15	Item	349,100.00
Measure and Pay	0.47	Item	285,120.00
Measure and Pay	1	Item	3,842,080.00
Measure and Pay	1	Item	99,800.00
Measure and Pay	1	Item	11,800.00
Measure and Pay	1	PS	3,500,000.00
Measure and Pay	0.54	PS	7,000,000.00
Measure and Pay	1	PS	1,000,000.00
Measure and Pay	0.51	PS	3,000,000.00
Measure and Pay	1	PS	1,050,000.00

Measure and Pay	1	PS	525,000.00
Measure and Pay	1	PS	1,837,500.00
Measure and Pay	0.83	PS	2,940,000.00
Measure and Pay	1	PS	315,000.00
Measure and Pay	1	PS	0
Measure and Pay	0.35	PS	6,300,000.00
Measure and Pay	0.83	PS	1,500,000.00
Measure and Pay	1	PS	0
Measure and Pay	1	PS	577,500.00
Non Billable	12	month	0
Measure and Pay	6	month	0
Measure and Pay	6	month	0
Non Billable	5	month	90,000.00
Measure and Pay	12	month	336,000.00

Amount
0
1,250,067.00
3,602,560.00
6,550,180.00
37,050.00
2,269,800.00
5,209,230.00
0
544,773.00
491,400.00
6,218,690.79
6,552,000.00
143,000.00
504,400.00
4,845,512.00
6,598,144.00
2,871,960.00
1,924,902.50
2,985,538.66
0
3,999,615.96
3,769,600.72
8,899,718.64
1,215,216.22
15,569,457.50
10,014,274.26
216,726,848.40
3,519,906.48
11,733,021.60
300,000.00
8,314,493.46
6,365,559.00
2,118,223.80

2,810,450.00
4,654,800.00
1,908,930.56
1,193,081.50
2,147,546.79
6,822,794.01
0
209,440.00
274,300.00
448,744.00
1,168,646.00
0
183,260.00
44,900.00
74,250.00
2,292,258.42
6,264,399.84
1,018,781.52
6,471,845.00
790,500.00
1,296,000.00
3,187,662.75
2,346,119.60
51,512,628.02
1,973,729.34
11,842,376.01
438,900.00
719,280.00
5,965,171.25
1,193,034.30
95,442.74
183,260.00
99,750.00
147,424.00
1,090,041.75
2,276,976.10
6,298,018.74
276,484.70
1,382,423.50
589,050.00
356,600.00
584,824.00
15,828,326.80
24,351,270.00
74,271,379.60
97,666.59

4,900,000.00
1,649,340.00
2,516,200.00
4,118,040.00
8,511,092.00
6,656,720.00
366,520.00
3,144,643.00
1,399,050.40
1,183,625.40
1,136,280.24
1,420,350.42
553,600.00
455,224.00
1,662,608.15
1,900,123.68
2,945,191.58
2,142,489.00
463,800.00
379,080.00
2,676,976.94
5,402,626.41
17,278,669.34
433,900.00
707,944.00
12,198,934.20
9,965,664.75
36,740,882.97
247,668.36
1,311,700.00
2,060,643.84
963,780.00
395,217.80
420,000.00
189,805.00
52,365.00
134,006.40
3,842,080.00
99,800.00
11,800.00
3,500,000.00
3,780,000.00
1,000,000.00
1,530,000.00
1,050,000.00

525,000.00
1,837,500.00
2,440,200.00
315,000.00
0
2,205,000.00
1,245,000.00
0
577,500.00
0
0
0
450,000.00
4,032,000.00
759,453,554.30